

Exhibit "B" - Fee Schedule

Task	Subtotal
1. Data Collection	\$ 19,625
2. Wash Management Plan	\$ 112,080
3. Meetings	\$ 14,910

Cost Breakdown

<u>CLASSIFICATION</u>	<u>PERSON HOURS</u>	<u>BILLING RATE/HOUR</u>	<u>TOTAL</u>
Project Manager	143	\$ 270.00	\$ 38,610
Sr. Project Engr	-	\$ 240.00	\$ -
Project Engr	241	\$ 200.00	\$ 48,200
Engr/Designer	-	\$ 150.00	\$ -
Technician/Drafter	443	\$ 135.00	\$ 59,805
Administrative	-	\$ 105.00	\$ -
Clerical	-	\$ -	\$ -
	827	Hours	

Subtotal Base Fee \$ 146,615

ESTIMATED DIRECT EXPENSES

(Listed By Item At Estimated Actual Cost - NO MARKUP)

Meals	\$ -
Mileage	\$ 1,000
Vehicle Rental/Van & Gass	\$ -
Plotting	\$ -
Miscellaneous Expenses	\$ -

Subtotal Estimated Expenses \$ 1,000

TOTAL PROJECT COST

\$ 147,615