

Exhibit "B" - Fee Schedule

Consultant agrees to perform the Services outlined in Exhibit A for a lump sum not to exceed \$121,570, excluding additional services if necessary and by prior, written amendment, as follows:

<u>Task</u>	<u>Subtotal</u>
1. Data Collection & Utility Coordination	\$6,520
2. Coordinate Control, Survey & R/W and Geotechnical	\$5,170
3. Hydraulic and Scour Analysis	\$28,305
4. Construction Documents	\$36,615
5. Project Estimate and Specifications	\$6,580
6. Project Management/Pre-Bid Services	\$6,820
7. Meetings	\$5,960
<u>Subconsultant Tasks</u>	
8. Topo Survey and Right-of-Way	\$8,700
9. Geotechnical Services	\$15,900

<u>CLASSIFICATION</u>	<u>Cost Breakdown</u>		<u>TOTAL</u>
	<u>PERSON HOURS</u>	<u>BILLING RATE/HOUR</u>	
Senior Project Manager	-		\$-
Project Manager	71	\$320.00	\$22,720
Sr. Project Engr	-	\$300.00	\$-
Project Engr	105	\$230.00	\$24,150
Engr/Designer	146	\$190.00	\$27,740
Technician/Drafter	144	\$135.00	\$19,440
Administrative	16	\$120.00	\$1,920
Clerical	-	\$-	\$-
	<u>482</u>	Hours	
		Subtotal Base Fee	\$95,970

ESTIMATED DIRECT EXPENSES

Miscellaneous Expenses	\$1,000	Subtotal Estimated Expenses	\$1,000
------------------------	---------	-----------------------------	----------------

TOTAL PROJECT COST

\$121,570