

Exhibit "B" - Fee Schedule

<u>Task</u>	<u>Subtotal</u>
1. Data Collection & Utility Coordination	\$ 4,560
2. Coordinate Control, Survey & R/W and Geotechnical	\$ 2,835
3. Hydraulic and Scour Analysis	\$ 19,910
4. Construction Documents	\$ 35,535
5. Environmental Services	\$ 24,165
6. Project Estimate and Specifications	\$ 6,110
7. Project Management/Pre-Bid Services	\$ 6,290
8. Meetings	\$ 5,100
9. Topo Survey and Right-of-Way	\$ 21,000
10. Geotechnical Services	\$ 19,900
11. Cultural Resources Survey	\$ 9,764
Project Subtotal	\$ 155,169
Miscellaneous Expenses	\$ 600
Total Project Cost	\$ 155,769

Cost Breakdown

<u>CLASSIFICATION</u>	<u>PERSON HOURS</u>	<u>BILLING RATE/HOUR</u>	<u>TOTAL</u>
Senior Project Manager	-		\$ -
Project Manager	123	\$ 270.00	\$ 33,210
Sr. Project Engr	-	\$ 240.00	\$ -
Project Engr	102	\$ 200.00	\$ 20,400
Engr/Designer	152	\$ 150.00	\$ 22,800
Technician/Drafter	198	\$ 135.00	\$ 26,730
Administrative	13	\$ 105.00	\$ 1,365
Clerical	-	\$ -	\$ -
	<u>588</u>	Hours	