

Exhibit B

Fee Schedule Lake Havasu Second Bridge & Roadway Construction Project

For Services associated with this Project and defined within Exhibit A, the City shall compensate Consultant as follows:

Breakdown of Project Fee by Phase	
Phase 1: Preconstruction Services	\$ 1,914,571
Phase 2: Design Services	\$ 2,560,766
Phase 3: Construction Services	\$ 1,832,345
Owner's Contingency	\$ 315,384
Total Design Fee (including contingency)	\$ 6,623,065

A breakdown of fee by task/consultant is shown in the table below:

Discipline	Lead Consultant	Preconstruction	Design Services Phase				Construction Services	Total Fee
		30%	60%	90%	100%			
Environmental Permitting	Himes Consulting	\$ 210,000	\$ 31,000	\$ 18,000	\$ 16,000	\$ -	\$ 275,000	
Noise/Visual Assessment	NV5	\$ 13,000	\$ -	\$ -	\$ -	\$ -	\$ 13,000	
Topographical Survey	NV5	\$ 66,000	\$ -	\$ -	\$ -	\$ -	\$ 66,000	
Horizontal Utility Locating	NV5	\$ 61,000	\$ -	\$ -	\$ -	\$ -	\$ 61,000	
Geotechnical Engineering	NV5	\$ 95,000	\$ 75,000	\$ 105,000	\$ 25,000	\$ -	\$ 300,000	
Structural Engineering for Bridge	Sigma	\$ 465,500	\$ 263,100	\$ 242,800	\$ 146,730	\$ 492,250	\$ 1,610,380	
Structural Engineering for Bridge	NV5	\$ 105,000	\$ 88,000	\$ 69,000	\$ 65,000	\$ 22,500	\$ 349,500	
Structural Eng. for Bridge QA/QC	NV5	\$ 11,410	\$ 7,022	\$ 6,236	\$ 4,235	\$ -	\$ 28,903	
Traffic & Intersection Engineering	GHD, Inc.	\$ 300,000	\$ 175,000	\$ 135,000	\$ 75,000	\$ 46,945	\$ 731,945	
Traffic & Intersection Eng. QA/QC	NV5	\$ 9,000	\$ 5,250	\$ 4,050	\$ 2,250	\$ -	\$ 20,550	
Roadway Engineering Design	NV5	\$ 235,000	\$ 164,000	\$ 158,300	\$ 136,300	\$ 126,000	\$ 819,600	
Roadway Eng. Design QA/QC	GHD, Inc.	\$ 7,050	\$ 4,920	\$ 4,749	\$ 4,089	\$ -	\$ 20,808	
Wet Utility Engineering	NV5	\$ 141,200	\$ 108,300	\$ 84,600	\$ 76,100	\$ 90,700	\$ 500,900	
Power for Pressure Reducing Stations	Subconsultant	\$ 4,500	\$ 5,200	\$ 5,000	\$ 3,500	\$ 6,200	\$ 24,400	
Bridge Lighting Design	NV5	\$ 10,350	\$ 11,960	\$ 12,220	\$ 11,920	\$ 5,550	\$ 52,000	
Project Management	NV5	\$ 180,561	\$ 83,678	\$ 73,177	\$ 54,080	\$ 424,200	\$ 815,696	
Construction Management Services	NV5	\$ -	\$ -	\$ -	\$ -	\$ 618,000	\$ 618,000	
Totals		\$ 1,914,571	\$ 1,022,430	\$ 918,132	\$ 620,204	\$ 1,832,345	\$ 6,307,681	

Owners' Contingency:	\$ 315,384
-----------------------------	-------------------

The project will be billed monthly on a lump sum basis, based on the percentage of completion of the total project, minus any unauthorized contingency