## EXHIBIT "B"- FEE AND PAYMENT SCHEDULE

1 Project Management	\$ 6,020
2 Solid Waste Collections Support	\$ 9,740
2.1 Proposals Evaluation	\$ 2,960
2.2 Cost and Rates Review	\$ 2,800
2.3 Negotiations Support	\$ 1,620
2.4 Implementation Planning	\$ 2,360
3 Landfill Capacity Analysis	\$ 70,770
3.1 Data Collection	\$ 12,650
3.2 Site Survey and Service Life Evaluation	\$ 18,810
3.3 Closure and Postclosure Cost Estimates	\$ 17,090
3.4 Landfill Management Options	\$ 15,540
3.5 Timeline/Schedule Development	 \$ 6,680
Total Labor Cost	\$86,530
Subcontract Costs	\$28,480
Travel Expenses	 \$ 3,000
Total Cost	\$ 118,010