
ITEM  ESTIMATED UNIT OF
NO. DESCRIPTION QUANTITY MEASURE UNIT PRICE ITEM TOTAL COSTS UNIT PRICE ITEM TOTAL COSTS

1    Mobilization, Bonds & Insurance 1 L.S. $120,000.00 $120,000.00 $150,000.00 $150,000.00
2    Traffic Control  1 L.S. $21,360.00 $21,360.00 $1,700.00 $70,000.00
3 Construction Staking  1 L.S. $17,450.00 $17,450.00 $45,000.00 $45,000.00
4 4‐Inch PVC C900 Pipe 40 L.F. $100.00 $4,000.00 $150.00 $6,000.00
5 6‐Inch PVC C900 Pipe  7482 L.F. $32.00 $239,424.00 $125.00 $935,250.00
6 8‐Inch PVC C900 Pipe 5458 L.F. $21.00 $114,618.00 $80.00 $436,640.00
7 6‐Inch Gate Valve 33 EA $1,255.00 $41,415.00 $3,000.00 $99,000.00
8 8‐Inch Gate Valve 19 EA $1,370.00 26030 $3,500.00 $66,500.00
9 1‐Inch Combination Vacuum/Air R 12 EA $3,140.00 37680 $6,500.00 $78,000.00

10 2‐Inch Blow‐Off Assembly 2 EA $1,710.00 3420 $5,000.00 $10,000.00
11 Fire Hydrant Assembly 33 EA $3,835.00 $126,555.00 $5,000.00 $165,000.00
12 Service Connection  48 EA $615.00 $29,520.00 $1,500.00 $72,000.00
13 Service Assembly  51 EA $980.00 $49,980.00 $1,700.00 $86,700.00
14 Asphalt Removal and Replacement  892 S.Y.  $42.00 $37,464.00 $65.00 $57,980.00
15 Asphalt Removal and Replacement  4958 S.Y.  $43.00 $213,194.00 $75.00 $371,850.00
16 Asphalt Removal and Replacement  741 S.Y.  $50.00 $37,050.00 $75.00 $55,575.00
17 Asphalt Removal and Replacement  883 S.Y.  $68.00 $60,044.00 $125.00 $110,375.00
18 Asphalt Removal and Replacement  45 S.Y.  $110.00 $4,950.00 $150.00 $6,750.00
19 Concrete Removal and Replacemen 4885 S.F. $9.00 $43,965.00 $20.00 $97,700.00
20 Concrete Curb Removal and Replac 30 L.F. $32.00 $960.00 $200.00 $6,000.00
21 Landscape Removal and Replaceme 1 L.S. $21,580.00 $21,580.00 $25,000.00 $25,000.00

Force Account  1 L.S.  $50,000.00 $50,000.00 $50,000.00 $50,000.00
Base Bid + Force Account $1,300,659.00 $3,001,320.00

$3,001,320.00
Addendum No. 1

1 Rock Excavation 100 Feet $75.00 $7,500.00 $125.00 $12,500.00
2 Acoma Blvd. High Pressure Connect 1 L.S. $22,000.00 22,000.00$                 $30,000.00 $30,000.00

$42,500.00
Base Bid + Force Account + Addendum $1,330,159.00 $3,043,820.00
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