

Date: January 17, 2026

Project: Rotary Park Baseball Relight  
Lake Havasu City, AZ  
Musco Project Number: 237031

To: City of Lake Havasu City

**Sourcewell**

Master Project: 199030, Contract Number: 041123-MSL, Expiration: 06/16/2027

Category: Sports lighting with related supplies and services

All purchase orders should note the following:

Sourcewell Purchase – Contract Number: 041123-MSL

Sourcewell Member Number: 19142

**Quotation Price – Materials Delivered to Job Site and Turnkey Installation**

**Lighting**

**Baseball 1 , 2 , 3 – 225'/225'/225' .....\$430,000.00**

*Bonding, Sales Tax, labor, installation, and unloading of the equipment are included.  
Pricing and lead times are effective for 90 days. Prices are subject to change if the order is not released  
within 90 days from the date of the purchase.*

**SportsCluster® system with Total Light Control – TLC for LED™ technology**

**Guaranteed Lighting Performance**

- Guaranteed light levels of 30 FC in the infield and 20 FC in the outfield and uniformity of 2.5:1 in the infield and 3:1 in the outfield
- BallTracker® technology – targeted light, optimizing visibility of the ball in play with no glare in the players typical line-of-sight

**System Description**

- (60) Factory aimed and assembled luminaires, including BallTracker® luminaires
- Pole length factory assembled wire harnesses
- Factory wired and tested remote electrical component enclosures
- (18) Auxiliary mounting brackets with 1 position crossarm with BallTracker® attachment
- Mounting hardware for poletop luminaire assemblies and electrical components enclosures
- Disconnects
- UL listed assemblies
- Corrosion protection

**Control Systems and Services**

- Control-Link® control and monitoring system to provide remote on/off and dimming (high/medium/low) control and performance monitoring with 24/7 customer support

**Operation and Warranty Services**

- Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of your maintenance costs for 10 years
- Support from Musco's Lighting Services Team – over 200 Team members dedicated to operating and maintaining your lighting system – plus a network of 1800+ contractors
- Warranty starts the date of shipment

**Musco Scope**

---

- Provide design and layout for lighting system
- Test and final aim equipment

**Installation Services Provided****Responsibilities of Buyer**

---

- Confirm pole or luminaire locations, supply voltage and phase required for lighting system prior to production
- Provide electrical design and materials for electrical distribution system
- Provide labor and equipment for installation of electrical distribution system
- Buyer is responsible for getting electrical power to the site, coordination with the utility, and any power company fees
- The owner of the field is responsible for the structural integrity of the existing poles and/or structures

**Payment Terms**

---

Final payment terms are subject to approval by Musco credit department. Final payment shall not be withheld by Buyer on account of delays beyond the control of Musco.

Email a copy of the Purchase Order to Musco Sports Lighting, LLC:

Musco Sports Lighting, LLC  
Attn: Musco Contracts  
Email: musco.contracts@musco.com

**All Purchase orders should note the following:**

**Sourcewell Purchase – Contract Number: 041123-MSL**

**Sourcewell Member Number: 19142**

**Delivery Timing**

---

8 - 10 weeks for delivery of materials to the job site from the time of order, submittal approval, and confirmation of order details including voltage, phase, and pole/luminaire locations.

**Notes**

---

Quote is based on following conditions:

- Shipment of entire project together to one location.
- 480 Volt, 3 phase electrical system requirement
- Structural code and wind speed = 2018 IBC, 100 mi/h, Exposure C
- Due to the built-in custom light control per luminaire, pole or luminaire locations need to be confirmed prior to production. Changes to pole or luminaire locations after the product is sent to production could result in additional charges.
- Product assurance and warranty program is contingent upon site review and compatibility with Musco's lighting system.

Thank you for considering Musco for your lighting needs. Please contact me with any questions or if you need additional details.

**John Abney**  
Sales Executive  
Musco Sports Lighting, LLC  
211 2<sup>nd</sup> Avenue West – PO Box 808  
Oskaloosa, IA 52577, USA  
Phone: 623-910-9316  
E-mail: john.abney@musco.com

Date: January 14, 2026  
Expiration date: April 2026

Project: Sara Park Ballfield Relight  
Lake Havasu, AZ  
Musco Project Number: 237018

**Sourcewell**

Master Project: 199030, Contract Number: 041123-MSL, Expiration: 06/16/2027  
Category: Sports lighting with related supplies and services

All purchase orders should note the following:  
Sourcewell Purchase – Contract Number: 041123-MSL  
Sourcewell Member Number: 19142

**Quotation Price – Materials Delivered to Job Site and Turnkey Installation**

**LED Retrofit Lighting**

<b>SE QuickFit™ Adult Softball- 276'/312'/279'</b> .....	<b>\$125,000</b>
<b>NE QuickFit™ Little League- 200'/200'/200'</b> .....	<b>\$75,000</b>
<b>Tax and Bond</b> .....	<b>\$ 22,000</b>
<b>Total</b> .....	<b>\$ 222,000</b>

**Owner Contingency** ..... **\$20,000**

*Bonding, Sales Tax, labor, installation, and unloading of the equipment are included.  
Pricing and lead times are effective for 90 days only. Prices are subject to change if the order is not released within 90 days from the date of the purchase.*

**QuickFit™ System Upgrade**

**Guaranteed Lighting Performance**

- Guaranteed light levels per Musco lighting design
- BallTracker® technology – targeted light, optimizing visibility of the ball in play with no glare in the players typical line-of-sight

**System Description**

- (55) Factory aimed and assembled luminaires, including BallTracker® luminaires
- Pole length factory assembled wire harnesses
- Factory wired and tested remote electrical component enclosures
- Mounting hardware for poletop luminaire assemblies and electrical components enclosures
- Disconnects
- UL listed assemblies
- Corrosion protection

**Control Systems and Services**

- Control-Link® control and monitoring system to provide remote on/off and dimming (high/medium/low) control and performance monitoring with 24/7 customer support

**Operation and Warranty Services**

- Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of your maintenance costs for 10 years
- Support from Musco's Lighting Services Team – over 200 Team members dedicated to operating and maintaining your lighting system – plus a network of 1800+ contractors
- 10-year parts and labor reactive warranty- QuickFit™ System Upgrade
- Warranty starts the date of shipment

**Musco Scope**

- Test and final aim equipment

**Responsibilities of Buyer**

- Confirm pole or luminaire locations, supply voltage and phase required for lighting system prior to production
- Provide electrical design and materials for electrical distribution system
- Provide labor and equipment for installation of electrical distribution system
- Provide labor and equipment for installation of bases and poles
- Buyer is responsible for getting electrical power to the site, coordination with the utility, and any power company fees
- The owner of the field is responsible for the structural integrity of the existing poles and/or structures
- The unloading and storage of the material on site is the responsibility of the buyer

**Payment Terms**

Final payment terms are subject to approval by Musco credit department. Final payment shall not be withheld by Buyer on account of delays beyond the control of Musco.

Email a copy of the Purchase Order to Musco Sports Lighting, LLC:

Musco Sports Lighting, LLC  
Attn: Musco Contracts  
Email: [musco.contracts@musco.com](mailto:musco.contracts@musco.com)

**All Purchase orders should note the following:**

**Sourcewell Purchase – Contract Number: 041123-MSL**

**Sourcewell Member Number:19142**

**Delivery Timing**

6 - 8 weeks for delivery of materials to the job site from the time of order, submittal approval, and confirmation of order details including voltage, phase, and pole/luminaire locations.

**Notes**

Quote is based on following conditions:

- Shipment of entire project together to one location.
- Voltage and phase system requirements to be confirmed.
- Structural code and wind speed = 2018 IBC, 110 mi/h, Exposure C, Importance Factor 1.0.
- Due to the built-in custom light control per luminaire, pole or luminaire locations need to be confirmed prior to production. Changes to pole or luminaire locations after the product is sent to production could result in additional charges.
- Standard soil conditions – rock, bottomless, wet, or unsuitable soil may require additional engineering, special installation methods and additional cost.

Thank you for considering Musco for your lighting needs. Please contact me with any questions or if you need additional details.

John Abney  
Sales Executive  
Musco Sports Lighting, LLC  
211 2<sup>nd</sup> Avenue West – PO Box 808  
Oskaloosa, IA 52577, USA  
Phone: 623-910-9316  
E-mail: [john.abney@musco.com](mailto:john.abney@musco.com)