

EXHIBIT “B”- FEE SCHEDULE
Water Conservation and Reuse Improvements
Project 107023

Consultant agrees to perform the Services outlined in Exhibit A for a lump sum not to exceed \$110,528, as follows:

Task 1 – Project Management	\$16,016
Task 2 – Basis of Design	\$14,330
Task 3 – Detailed Design	\$67,474
Task 4 – Bid Phase Support	\$14,748
TOTAL	\$110,528

Travel Expenses included in fees above.