Lake Havasu

city

B25-PW-106017-

Bid Tabulation

500586

Engineer's Estimate

Pioneer Earthmovers Inc

Perco Rock Co

Sunland Asphalt & Construction, LLC
UNT

ITEMNO. | DESCRIPTION UNIT PRICE AMOUNT DIFFERENCE %+ JUNIT PRICE AMOUNT DIFFERENCE [UNIT PRICE DIFFERENCE %t
BASE BID _
T T s $50,000.00 50,000.00 $15,647.00 15,647.00 $100,00000 [ S 100,000.00
2 JContocor auoy ol T [sum $80,000.00 80,000.00 $34,897.00 34,897.00 000 [ 12500000
3 [Mobilzat 1T [ sum $82,000.00 82,000.00 5604,552.00 604,552.00 $550,000.00 550,000.00
& [Stom WaterFolionFrevenion Pl 1 [ sum 58,000.00 8,00000 $36,450.00 36,450.00 $25,000.00 25,000.00
B Measures 1 Lsum $12,000.00 12,000.00 $88,160.00 88,160.00 77,160.00 | 701% $50,000.00 50,000.00
6 [Traffic Control 1 [sum 512000000 [ 6 120,00000 5449,739.00 449,739.00 299,739.00 | 200% $650,000.00 65000000 | $
7 [Remove by Roto-Miling Existing 2 1/2" Asphalt Pavement, MAG SPEC 317 37518 | v 281,385.00 $4.00 150,072.00 (112,554.00) $6.00 225,108.00 14
8 [sawcutExisting Pavement 1130 | e 5,650.00 $5.00 5,650.00 $8.00 5,040.00 330,00 524.50 27,685.00 22,035.00 [ 39
9 |21/ asphaitc Surface Course (1/2" mix), LHC TECH SPEC 02630 and 02635 | 37,518 | sv $800|$ 105050400 $200|6 825396006 (22510800 -21% s2540|s 95295720 |5  (97,54680) 9% 525505 95670900 |5 (9379500 9%
10 Bit Tack Coat 37518 | v 51505 56277.00 52505 0379500[6 3751800 o7 $230 8629140 30014.40 | 53% $155 5815290 o[ 3%
Ploneer Earth Movers Sunland Asphalt &
n Valve Conerete Collar, MAG DTL 3912 30 A $2,00000 60,000.00 52,0000 60,000.00 o $341.00 1023000 (as770.00)|_83% $1,40000 42,00000 (18,000.00)| 30% Engineer's Estimate inc PercoRockCo | Construction, LLC
12 [Adjust Existing Manhole Frame and Cover, MAG DTL 422 fr) $2,500.00 | 30,000 % S1,001 052 (12 51,400, 16,800.00 | (13,20000)] aa BAsEBDTOTAL|S 3413969005 2913,03700] 5  3asr7ese0|s  ses7sea
13 Utity Trench, LHC STD DTL 200 4600 550. 230,200. $27. 124,308 G161 5400, 1601,60000 [ 155615200 | sas%
14 [Remove Existing Gate Valve, LHCTECH SPEC 16 1,800 28,800 5983, 728 I 5200, ,200. (20,800.00) BASE BID PLUS BID ALTERNATE 1TOTALI| § __ 4.260,619.50 [§ 365920005 410790990 | s 7,133.488.60
15 [Connect to Existing Water Main B 56,050 30,250 54,736 ,680. ( 520,000, 100,000. 75,00000
16| Abandon Existing Water Main Pipe i Place per LHC TECH SPEC 02550 2378 5 $6. 15,457. 25 450, 40,426.00 513 31,746, 12,7230 BASE BID PLUS BID ALTERNATE 2 TOTAL| 6 3,854,444.00 3311636005 380895605 672930470
17 |Remove Abandon & Cap Lateral 6 EA $3,500.00 $1,800.00 10,800. $3,005.00 18,030.00 (2,970.00)| -14% $7,500.00 45,000.00 24,000.00
16| install 8" PVC C900 Water Main 2400 | IF $190.00 517000 408,680.00 594,00 225,976.00 (23078400 51% $15030 361,321.20 (95,438.80) 470100450 |§ 40505160015 456003990|5 803403690
5 install 6" PVC C900 Water Main 281 $180, S166 646, 575 075, 29,50500)] 58% 102, 502 (
0 |Install 47 PVC C300 Water M ) 5160, $169. 15,548 a5 140, (10,580.00)] 72% $134 328, (
1 fRemoveand Repsce sing Cu er RCSTODTLILS 243 $50. 520, 860, 555 13,365. 21500 [ 10% 560. ,580.
3 [Remove and Replace Existi LHCSTD DTL216 1158 510. $10. 11,580, 517 19,686, ,106.00 | 70% sas. 584,
4 it Gotevilve pr HCSTODTL 300 10 54,200 53,850 38,500, 56,836 ,360. 2636000 | 63% $5,000. ,000.
5 |install 6" Gate Valve per LKC STD DTL 300 7 A 53,500 2450000 53,200, 22,400 56,669.00 46,683 218300 01% $3,350.00 3,450.00 (1,05000)
i cxevane per LHC STD DTL 300 1 A $2,85000 285000 $2,600.00 2,60000 (5000 % $2,25200 225200 (598,00 21% $3,00000 3,00000 500
Install 1" Saddle and Water Service and Connect to Exsting Meter, LHC STD DTL 301
27 27 €A $5.45000 S 147,15000 5344000 S 928%000|$  (54270.00)| 37% 228300 S 6164100|$  (85,50900) -58% $335000 |5 9045000 |$  (56,70000)| 3%
instal 2" Saddle and Water Service and Connect to Existing Meter, LHC STD DTL 301 Sunland Aspnalt &
2 ) eA $5,450.00 21,800.00 5581000 23,240.00 1.4 7% $7,176.00 28,704.00 6904.00 | 3% $8,350.00 33,400.00 11,60000 | 53% Engineer's Estimate nc PercoRockCo | Construction, LLC
30 [Install 2" Ar/Vacuum Valve and 2 Blow-off Valve per, LHC STO DTL 311 1 ) $9,000.00 5,000.00 58,300.00 8,300.00 7 5% $6,560.00 6,560.00 (.40000] 27% $9,200.00 9,20000 20000] 2% BASE BID ROADWAY IMPROVEMENTS| S 173666600|5  261504310|5 289411890
31| instal Fire Line, Valve, Tee and Fire Hydrant, LHC STD DTL 320 8 A $9,500.00 76,000.00 $12,30000 98,400.00 22,40000 | 20% $12,425.00 99,400.00 2340000 | 31% $13,400.00 107,20000 3120000 | 41% BASE BID WATER IMPROVEMENTS| 1388182006 1178371005 852722505 2934637.50
32 t, LHC STD DTL 301 & 303 374 LF 525.00 9,350.00 $5.00 1,870.00 (7,480.00)| -80% $21.00 7,854.00 (1,496.00)| 16% 51000 3,740.00 (5,610.00)| -60%
33 |Encase Water and Sewer Pipe at Cr LHC STD DTL 401C 2 EA $7,500.00 15,000.00 $6,900.00 13,800.00 (1,200.00) 8% $2,893.00 5,786.00 (9,214.00) -61% $8,300.00 16,600.00 1,600.00 | 11% BID ALTERNATE 1 ROADWAY IMPROVEMENTS| §° 37353650 | § 319,667.00 | § 35421530 [ § 414,313.00
34 |Force Account 1 Lsum $160,000.00 160,000.00 $160,000.00 160,000.00 - 0% $160,000.00 160,000.00 -~ [ ow $160,000.00 160,000.00 0% BID ALTERNATE 1 WATER IMPROVEMENTS| 47311400 | § 423,216.00 | § 375,929.00 | § 890,419.20
[ BASE BID TOTAL + FORCE ACCOUNT: § _3,413,969.00 | S 2913,037.00 S saerrese0]s  sureeeo] aw[ S smmrsea0]s 2aarerao] 7 BID ALTERNATE 2 ROADWAY IMPROVEMENTS| 7,500.00 |5 54500 |5 1039200 |5 24,770.00
3| 432,97500[ § 39310900 [ § 35173800 § 87577830
BID ALTERNATE 1 VEMENTS
7 [Remove by Roto /2" Asphalt Pavement, MAG SPEC 317 8471 | v $700[s 5920700 $750]8  e3sws0[s  apmsso] $900]S  7623000]8  1694200] 20% $850[s 720035015 1270650 21%
8 191 LF $5.00 | 5 955.00 55.00 55.00 - 0% $5.00 | § 95500 | § - 0% 542105 8041105 7,086.10 | 742%
o[22 eshat concete (1/2" mix), LHC TECH SPEC 02630 and 02635 | 8471 | v $28.00 23718800 $22.00 186,362.00 (50,826.00)| -21% $26.00 22024600 (630200 7% 52930 24820030
10 Coat 8471 | v 5150 12,706.50 $2.50 21,177.50 847100 [ 67% $2.30 19,483.30 5110 9,318.10
11 [Adjust Existing e o E VST 5 ) $2,000.00 10,000.00 52,000.00 10,00000 ~ o $341.00 1,705.00 $1,500.00 7,500.00
1 LExisting Manhole Frame and Cover, MAG DTL 422 9 €A $2,500.00 22,500.00 52,500.00 22,500.00 — o 51,2100 12,789.00 $1,500.00 13,500.00
13 [Utilty Trench, LHC STD DTL 200 on | 562,00 62,744.00 55000 5060000 (212300 19% $27.00 27,320.00 $500.00 506,000.00
14 [Remove Existing Gate Valve, LHC TECH SPEC 10 73 $1,500.00 1,80000 16,00000 182000 $195.00 1,95000 (13,00.00)] 7%
1 in 2 © $5,000. 56,050. 12,100 54,736 $18,000. ,000. 26,000.00 | 260%
16| Abandon Existing Water Main Pipe in Place per LHC TECH SPEC 02550 580 U 58, $6. 370, sa1 513 740, 500,00 | _63%
17 |Remove Hydrant, Abandon & Cap Lateral 2 © $3,500. 1800 ,600. 53,005 $6,500. ,000. ,000.00 |86
18 |install 8" PVC C900 Water Main 1012 | u 190. $170. 172,040. 594, $150 151,800, (20,480.00)] 1%
19 |install 6" PVC C900 Water Main 164 u 180. 5166 27,224 $76 (17,056.00)] s8% $140. ,960. (6,560.00)[ 22%
20 install " PVC C900 Water Main 58 13 160,00 $169.00 9,802.00 $46.00 (661200 71% $13000 7,540.00 (1,70.00)[ 19%
Remove and Replace Existi per LHCSTD DTL214 105 200, 550, 250, 557, (15,0150 72% S60. 300, (14,700.00)
Remove and Replace Exising Sidewalk per LHC STD DTL 216 £ s10 $10. 890, 517 652300 [ 70% 550, 49,450, 39,560.00
Instal 8" Gate Valve per LHC STD DTL 300 3 54,200 53,850, 23,100 56,836, 1581600 | 63% 54,800 28,800, 3,600.00
Install 6" Gate Valve per LHC STD DTL 300 B $3,500. 53,200, 16,000, 56,669. 1584500 | o1% $3,200. 16,000 (1.50000)] 9%
Install 4" Gate Valve per LHC STD DTL 300 1 52,850 52,600 600, 52,252 598.00)] 21% 52,900 ,900. 5000 [ 2%
Install 1" Saddle and Connect HCSTD DTL301
27 |asos 6 A 5450005 3270000 $344000|$  2064000|5  (12.08000) 37% $228300$  1369800($  (1900200) 5% 53200005 1920000|$ (1350000 1%
instal 15" Saddle and Water Service and Connect to Existing Meter, LHC 5TD DTL 301
2 1 eA $5.45000 | § 450,00 5630005 4630005 (82000)| -15% s621300s  621300]5 763.00 | 14% $400000]S  a00000|$ (145000 -27%
Install 2" Saddle and Water Service and Connect (o Existing Meter, LHC STD DTL 301
2 3 3 €A $5,45000 5 1635000 5810008 17430006 s717600 s 2uss00|s  sa7s0| 3w 56100005 2430000|5  795000| ao%
31 {Instal Fire Line, Valve, Tee ond Fire Hydrant, LHC STD DL 320 3 €A $9,500.00 [ 5 28,50000 $12,30000[$ 3690000 [§ $12.42500[§  3707500]5 877500 31% 513000005 39,00000[$  1050000] 37%
32 Long Line Service Conduit, LKC STD DTL 301 436 ¥ 525006 1090000 $500]$  218000]6 $2100]s ouseo0]s  reaco] 1w so70]$  a2020[$  (ser080] b1
[ BID ALTERNATE 1TOTAL § 84665050 | Ta2883.00 5 S 701aa0]5  (6s0620)] 1ax] S isoar220]5  assosizo]  san]
BID ALTERNATE 2 (ESQUITE AVENUE WATER IMPROVEMENTS FROM PIMA WASH TO AC _
13 [Utiity Trench, LHCSTD DTL 200 103 [ 1F 562,00 64,108.00 55000 51,700.00 527.00 27,918.00 $500.00 [ 5 517,00000
14 [Remove Existing Gate Valve, LHC TECH SPEC 7 A $1,500.00 10,500.00 51,800.00 12,6000 $983.00 6,831.00 $195.00 1,365.00
15| Connectto Existing Water 2 A $5,000.00 10,000.00 56,050.00 12,10000 54,736.00 9,472.00 $18,000.00 36,000.00
16| Abandon Existing Water Main Pipe i Place per LKC TECH SPEC 02550 Tom | e 819200 $6.50 665600 549,00 50,176.00 513,00 1331200
ydrant, Abandon & Cap Lateral 3 E 10,500, 51,8000 | 5,400 53,005 015, 56,500 500,00 |
install 8° PVC C900 Water Main 103 | u 196,460 $170. 175,780, D 97,196, $1a5 149,930
install 6" PVC €900 Water Main 88 u 15,840. $166. 14,608, 576. 688 $140. 12,320.
emove and Replace Existing Curb per LHC STO DTL 213 67 I 3,350, 520, 1,340 556, 752 X 560. ,020.
emove an: STDOTL216 ws | 4,150. $10. 4,150, - S16. ,640. 2,490.00 | 60% 550. 20,750.
4 [Install 8" Gate Valve per LHC STO DTL 300 7 ) 29,400.00 53,850 26,950 (45000 8% 56,836.00 47,852 1845200 63% 54,800 33,600.00
25 |install 6" Gate Valve per LHC STD DTL 300 5 A $3,50000 10,500.00 3,20000 9,60000 (500.00)[ 9% 56,669.00 20,007.00 9507.00 | 01% £3,20000 9,60000
Install 1" Saddle and Connect HCSTD DTL301
27 4 €A $5.45000 |5 21,80000 53440005 1376000|5  (504000) 37% $228300$  9a13200|5  (12.66800)| -se% $320000]s  1280000|$ (900000 1%
Install 2" Saddle and Water Service and Connect to Existing Meter, LHC STD DTL 301
29 |a303 1 €A $5,45000 (5 545000 55810005 581000 36000 7% s717600s  7a7600|s  172600| 3% 58100005 810000|s  265000| ao%
30| Install 2" Air/Vacuum Valve and 2 Blow-off Valve per, LHC STO DTL 311 1 A 59000005 9,00000 5830000 [ § 830000 § 70000)] 8% 5781600 § 7816005 (1 m.oﬂ‘ 3% 59000005 9,00000[$ — o
31| instal Fire Line, Valve, Tee and Fire Hydrant, LHC STD DTL 320 4 7} $9,500.00 [ 5 38,00000 $1230000[ 6 49,20000[$ 1120000 | 29% S142500[§  a970000[5 11,7000 | 31% 513000005 52,00000[ 6 1400000] 37%
32 {, LHC STD DTL 301 & 303 129 LF 525005 3,25.00 5500 § 64500 | § (2,580.00) -80% $2100]% 2,709.00 [ § (516.00) -16% 5970 [ 5. 125130 [ § (1,973.70)] -61%
[ BID ALTERNATE 2 TOTAL § __440,475.00 | S somsw00]s  (asreoo)] 10w S 3213000]5  (783a5.00] 18%] B
 hcaz 118 ) Tabulation
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