



Master Blanket Purchase Order ADSP013-035060

Header Information

Purchase Order Number:	ADSP013-035060	Release Number:	0	Short Description:	Asphalt Rubber Crack Sealant
Status:	3PS - Sent	Purchaser:	Michael Fleming	Receipt Method:	Quantity
Fiscal Year:	2013	PO Type:	Blanket	Minor Status:	
Organization:	State of Arizona				
Department:	ADSP0 - State Procurement Office	Location:	SPO - State Procurement Office	Type Code:	Statewide
Alternate ID:	ADOT12-024885	Entered Date:	10/29/2012 02:49:42 PM	Control Code:	
Days ARO:	0	Retainage %:	0.00%	Discount %:	0.00%
Print Dest Detail:	If Different				
Catalog ID:		Release Type:	Direct Release	Pcard Enabled:	Yes
Contact Instructions:	Michael Fleming 602-542-2090 michael.fleming@azdoa.gov	Tax Rate:		Actual Cost:	\$1.90

Master Blanket/Contract End Date (Maximum):

06/05/2017 11:59:59 PM

Project No.:

Building Code:

Cost Code:

Special Purchase Types:

PIJ NUMBER:

Coop Spend To Date:

Commodity Reference Id:

PO External Doc Type:

Agency Attachments:

PO Terms & Conditions - OLD 01 - Solicitation File ADOT12-00001363.zip 02 - Contract No. ADOT12-024885.zip ADSP013-035060 - Change Order No. 3.pdf Change Order Summary 5 Crafcro Inc Change Order Summary 6 Crafcro Inc Crafcro COI - Expires 7.1.16 Change Order Number 12 Vendor Offer Price Reduction Price Reduction

Vendor Attachments:**Agency Attachment Forms:****Vendor Attachment Forms:****Primary Vendor Information & PO Terms**

Vendor: 000000117 - CRAFCO INC
 Angie Hoaglin
 6165 W. Detroit St.
 Chandler, AZ 85226
 US
 Email: angie.hoaglin@crafcro.com
 Phone: (602)276-0406
 FAX: (480)940-0313
 Alt. Reference: Z0001

Payment Terms: Net 30

Shipping Method: Best Way

Shipping Terms: F.O.B., Destination

Freight Terms: Freight Prepaid

PO Acknowledgements:

	Notifications	Acknowledged Date/Time
Purchase Order	Emailed to sales@crafcro.com at 10/29/2012 03:14:35 PM	10/29/2012 03:22:27 PM
Change Order 1	Emailed to sales@crafcro.com at 11/08/2012 02:47:41 PM	04/01/2013 09:47:39 AM
Change Order 2	Emailed to sales@crafcro.com at 04/02/2013 05:24:24 PM	

Master Blanket/Contract Vendor Distributor List

Vendor ID	Alternative ID	Vendor Name	Preferred Delivery Method	Vendor Distributor Status
<u>000000117</u>	PZ000000117	CRAFCO INC	Email	Active

Master Blanket/Contract Controls

Master Blanket/Contract Begin Date: 06/06/2012 **Master Blanket/Contract End Date:** 06/05/2017

Cooperative Purchasing Allowed: Yes

Organization	Department	Dollar Limit	Dollars Spent to Date	Minimum Order Amount
ALL ORG - Organization Umbrella Master Control	AGY - Agency Umbrella Master Control	\$0.00	\$463,285.70	\$0.00

Item Information

1-5 of 60
1 2 3 4 5 6 7 8 9 10

Print Sequence # 1.0, Item # 1: POLYMER MODIFIED ASPHALT RUBBER CRACK SEALANT - STANDARD TYPE A, COLD CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab. 3PCA - Canceled

NIGP Code: 745-80

Rubber Asphalt Crack Sealing Compound

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4307	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer:

Brand:

Model:

Make:

Packaging:

Project No.:
 Building Code:
 Cost Code:
 Property Number:

Print Sequence # 2.0, Item # 2: POLYMER MODIFIED ASPHALT RUBBER CRACK SEALANT - STANDARD TYPE B, HOT CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab. 3PCA - Canceled

NIGP Code: 745-80
 Rubber Asphalt Crack Sealing Compound

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4311	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer: Brand: Model:
 Make: Packaging:
 Project No.:
 Building Code:
 Cost Code:
 Property Number:

Print Sequence # 3.0, Item # 3: POLYMER MODIFIED, TYPE 1, COLD CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab. 3PCA - Canceled

NIGP Code: 745-49
 Expansion Joint Material: Asphalt, Rubber, etc.

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4692	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer: Brand: Model:
 Make: Packaging:
 Project No.:
 Building Code:
 Cost Code:
 Property Number:

Print Sequence # 4.0, Item # 4: POLYMER MODIFIED, TYPE 2, MODERATE CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab. 3PCA - Canceled

NIGP Code: 745-49
 Expansion Joint Material: Asphalt, Rubber, etc.

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4457	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer: Brand: Model:
Make: Packaging:
Project No.:
Building Code:
Cost Code:
Property Number:

Print Sequence # 5.0, Item # 5: POLYMER MODIFIED, TYPE 3, HOT CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab. 3PCA - Canceled

NIGP Code: 745-49

Expansion Joint Material: Asphalt, Rubber, etc.

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4458	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer: Brand: Model:
Make: Packaging:
Project No.:
Building Code:
Cost Code:
Property Number:

1-5 of 60

1 2 3 4 5 6 7 8 9 10

Exit

Copyright © 2016 Periscope Holdings, Inc. - All Rights Reserved. AZ-PAS2