

Exhibit "B" - Fee Schedule

Design Services Task	Subtotal
1. Data Collection & Utility Coordination	\$ 13,665
2. Construction Documents	\$ 93,560
3. Project Estimate and Specifications	\$ 19,470
4. Project Management	\$ 9,520
5. Meetings	\$ 8,320
6. Survey	\$ 20,000
Project Subtotal	\$ 164,535
Miscellaneous Expenses	\$ 1,000
Total Project Cost	\$ 165,535

CLASSIFICATION	<u>Cost Breakdown</u>		TOTAL
	PERSON HOURS	BILLING RATE/HOUR	
Senior Project Manager	-		\$ -
Project Manager	131	\$ 270.00	\$ 35,370
Sr. Project Engr	-	\$ 240.00	\$ -
Project Engr	254	\$ 200.00	\$ 50,800
Engr/Designer	380	\$ 150.00	\$ 57,000
Technician/Drafter	-	\$ 135.00	\$ -
Administrative	13	\$ 105.00	\$ 1,365
	<u>778</u>	Hours	
Outside Services			\$ 20,000