

Master Blanket Purchase Order ADSPO13-035060

Header Information

Purchase Order

Number:

ADSPO13-035060

Release

Number:

Short

Asphalt Rubber Description: Crack

Sealant

Status:

3PS - Sent

Purchaser:

Michael Fleming

0

Receipt Method: Quantity

Fiscal Year:

2013

PO Type:

Blanket

Minor

Status:

Organization:

State of Arizona

Department:

ADSPO - State Procurement

Office

Location:

SPO - State

Procurement Office

Type Code:

Statewide

Alternate ID:

ADOT12-024885

Entered Date:

10/29/2012 02:49:42 PM

Control

Code:

Days ARO:

Retainage %:

0.00%

Discount %:

0.00%

Print Dest Detail:

If Different

Catalog ID:

Release Type:

Direct Pcard Release

Yes

Enabled: Actual Cost: \$1.90

Contact Instructions:

Michael Fleming 602-542-2090 Tax Rate:

michael.fleming@azdoa.gov

Master

Blanket/Contract

End Date

06/05/2017 11:59:59 PM

(Maximum):

Project No.:

Building Code:

Cost Code:

Special Purchase

Types:

PIJ NUMBER:

Coop Spend To

Date:

Commodity Reference Id:

PO External Doc

Type:

Agency

Attachments:

PO Terms & Conditions - OLD 01 - Solicitation File ADOT12-00001363.zip 02 - Contract No. ADOT12-024885.zip ADSPO13-035060 - Change Order No. 3.pdf Change Order Summary 5

Crafco Inc Change Order Summary 6 Crafco Inc Crafco COI - Expires 7.1.16 Change Order

Number 12 Vendor Offer Price Reduction Price Reduction

Vendor Attachments:

Agency Attachment

Forms:

Vendor Attachment

Forms:

Primary Vendor Information & PO Terms

Vendor:

000000117 - CRAFCO INC

Payment Terms:

Net 30

Shipping Method:

Best Way

Angie Hoaglin 6165 W. Detroit St.

Chandler, AZ 85226

Shipping F.O.B., Terms: Postination Freight Terms:

Freight Prepaid

US Email:

angie.hoaglin@crafco.com Phone: (602)276-0406

PO

Acknowledgements:

FAX. (480)940-031 Alt. Reference : ZD		Acknowledged Date/Time
Purchase Order	Emailed to sales@crafco.com at 10/29/2012 03:14:35 PM	10/29/2012 03:22:27 PM
Change Order	Emailed to sales@crafco.com at 11/08/2012 02:47:41 PM	04/01/2013 09:47:39 AM
Change Order	Emailed to sales@crafco.com at 04/02/2013 05:24:24 PM	

Master Blanket/Contract Vendor Distributor List

Vendor ID	Alternative ID	Vendor Name	Preferred Delivery Method	Vendor Distributor Status
000000117	PZ00000117	CRAFCO INC	Email	Active

Master Blanket/Contract Controls

Master Blanket/Contract Begin Date:

06/06/2012 Master Blanket/Contract End Date:

06/05/2017

Cooperative Purchasing Allowed:

Yes

Organization	Department	Dollar Limit	Dollars Spent to Date	Minimum Order Amount	
ALL ORG - Organization Umbrella Master Control	AGY - Agency Umbrella Master Control	\$0.00	\$463,285.70	\$0.00	

Item Information

1-5 of 60 1 <u>2 3 4 5 6 7 8 9 10</u>

Print Sequence # 1.0, Item # 1:

POLYMER MODIFIED ASPHALT RUBBER CRACK SEALANT -

3PCA -Canceled

STANDARD TYPE A, COLD CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab.

NIGP Code: 745-80

Rubber Asphalt Crack Sealing Compound

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4307	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer:

Brand:

Model:

Make:

Packaging:

Project No.:	
Building Code:	
Cost Code:	
Property Number:	

Print Sequence # 2.0, Item # 2: POLYMER MODIFIED ASPHALT RUBBER CRACK SEALANT -

STANDARD TYPE B, HOT CLIMATE - Pricing shall NOT include

taxes and freight. Taxes shall be indicated under the Question Tab.

3PCA -Canceled

NIGP Code: 745-80

Rubber Asphalt Crack Sealing Compound

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4311	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer:

Brand:

Model:

Make:

Packaging:

Project No.: **Building Code:**

Cost Code:

Property Number:

Print Sequence # 3.0, Item # 3: POLYMER MODIFIED, TYPE 1, COLD CLIMATE - Pricing shall

3PCA -Canceled

NOT include taxes and freight. Taxes shall be indicated under the

Question Tab.

NIGP Code: 745-49

Expansion Joint Material: Asphalt, Rubber, etc.

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4692	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Manufacturer:

Brand:

Model:

Make:

Packaging:

Project No.:

Building Code:

Cost Code:

Property Number:

Print Sequence # 4.0, Item # 4: POLYMER MODIFIED, TYPE 2, MODERATE CLIMATE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under

3PCA -Canceled

the Question Tab.

NIGP Code: 745-49

Expansion Joint Material: Asphalt, Rubber, etc.

Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4457	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled

Building Code: Cost Code:

Property Number:

Manufacturer:			Brand	:	N	flodel:		
Make:			Packa	ging:				
Project No.:								
Building Code:								
Cost Code:								
Property Number	er:							
L								
Print Sequence # 5.0, Item # 5: POLYMER MODIFIED, TYPE 3, HOT CLIAMTE - Pricing shall NOT include taxes and freight. Taxes shall be indicated under the Question Tab. NIGP Code: 745-49 Expansion Joint Material: Asphalt, Rubber, etc.								
Receipt Method	Qty	Unit Cost	UOM	Discount %	Total Discount Amt.	Tax Rate	Tax Amount	Total Cost
Quantity	0.0	\$0.4458	LB - Pound	0.00	\$0.00		\$0.00	Item Canceled
Manufacturer:		Brand: Model:						
Make:		Packaging:						
Project No.:								

1-5 of 60 1 <u>2</u> <u>3</u> <u>4</u> <u>5</u> <u>6</u> <u>7</u> <u>8</u> <u>9</u> <u>10</u>

Exit

Copyright © 2016 Periscope Holdings, Inc. - All Rights Reserved. AZ-PAS2